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ATTACHMENT J-8
STATEMENT OF OBJECTIVES (SOO)

FOR INTEGRATED LOGISTICS SUPPORT (ILS)

1 INTRODUCTION

1.1 SCOPE

This attachment to the contract applies to any type of supplies and/or services performed within
or for ILS assets.  ILS assets include all facility commands and organizations (ELC, AR&SC,
Training Centers, MLC Divisions, NESUs, ESUs, etc.) as listed in section 3.9.4 of the MSMP.
ILS asset supplies and/or services may include but are not limited to business process
reengineering, long-term or system-level functional support (maintenance, configuration
management, information technology, training, etc.) and material management support (spares
and repair parts, construction material, etc.).  ILS asset supplies and/or services should be
provided in coordination and conjunction with ILS provided under other IDS asset orders.

The Government anticipates planning and executing all construction work associated with the
physical shore plant.  The Government reserves the right to award this type of work to the
Contractor if advantageous to the Government.  The description of scope for each Contractor-
developed SOW generated from this SOO shall clearly define the specific products and services
to be delivered to the Government as a result of performance of the SOW.  Delivery of data may
be described by reference to the applicable Contract Data Requirements List (CDRL).

1.2 STRUCTURE OF THIS ATTACHMENT

This attachment is structured such that it is applicable to all types of work as indicated above.
There are two main sections to this attachment in addition to this Introduction Section. The
General Requirements Section (2) contains tasks required to be performed as a part of task
and/or delivery orders for all phases of ILS Asset related work.  The Asset Phased Procurement
Section (3) includes five subsections, each of which invokes the General Requirements Section
tasks and further describes the minimum tasks to be performed for sequential acquisition phases
as follows:

� Concept & Technology Development (3.1) includes but is not limited to conducting studies
and tests to establish technical feasibility, demonstrating compliance with applicable
performance specifications, requirements and standards and validating that ILS Asset
performance can be achieved.

� Development & Demonstration (3.2) includes but is not limited to the detailed concept
design and technology development for each IDS ILS Asset.

� Production & Deployment (3.3) includes but is not limited to the development, fabrication,
modification, testing, qualification and delivery of ILS Assets that meet the requirements of
the ILS Asset Statements of Work.

� Operations & Support (3.4) includes but is not limited to tasks supporting the sustainment of
the ILS Asset throughout its service life in accordance with the Contractors ISP.
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� Disposal (3.5) includes but is not limited to tasks to properly store, preserve, or de-preserve
the ILS Asset.

The figure below depicts the structure of this attachment and how it relates to the Contractor’s
SOW Development process.
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2 GENERAL REQUIREMENTS

2.1 PROJECT MANAGEMENT

The Contractor shall perform ILS Asset specific project management for each ILS Asset in
addition to IDS program management.  It shall comply with all requirements set forth in section
2.1, including all subsections, of attachment J-7, the statement of work for IDS Systems
Integration and Management.  In addition, the Contractor shall assign an ILS Asset project
manager specifically charged with the responsibility to establish, implement and maintain a
management system and organization that will plan, organize, control, coordinate and oversee all
contract activities relating to the ILS Asset task and/or delivery orders. The Contractor shall also
integrate sub-contractors and vendors to provide overall direction and guidance, track progress
and status, and integrate products and services provided by sub-contractors and vendors with the
products and services provided by the Contractor.

2.1.1 REVIEWS AND AUDITS

The following Task and/or Delivery Order Review and Audit requirements apply in addition to
the Post Award Conference, Project Management Review, and Technical Review requirements
invoked from section 2.1.9, including all subsections, of attachment J-7, the statement of work
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for IDS Systems Integration and Management.  During each phase of ILS Asset related work, the
Contractor shall plan and conduct reviews and audits IAW standard acquisition practices.
Department of Defense (DoD) 5000.2(series), Mandatory Procedures for Major Defense
Acquisition Programs (MDAPs) and Major Automated Information System (MAIS) Acquisition
Programs, and Chapter 11 of DSMC Systems Engineering Fundamentals
(http://www.dsmc.dsm.mil/pubs/gdbks/sys_eng_fund.htm) shall be used for guidance.  The
following paragraphs identify the minimum review and audit requirements.  The Contractor shall
propose additional reviews/audits as deemed necessary and implement all reviews and audits in
the appropriate phase as determined by the Contractor and approved by the Government.

2.1.1.1 Design Reviews

The Contractor shall evaluate the technical progress relative to its technical or contractual
requirements. Design Reviews will be conducted at logical transition points in the development
effort to identify and correct problems resulting from the work completed thus far before the
problems can disrupt or delay technical progress. Design Reviews provide a method for the
Contractor and Government to determine that the development of an asset and its documentation
has met contract requirements. The following Design Reviews are considered the minimum
requirement:

a) System Requirements Review (SRR)

b) System Design Review (SDR)

c) Software Specification Review (SSR)

d) Preliminary Design Review (PDR)

e) Critical Design Review (CDR)

f) Production Readiness Review (PRR)

2.1.1.2 Audits

The Contractor shall conduct audits with Government participation in order to examine and
validate the development of the configuration item. The following Audits are considered the
minimum requirement:

a) Functional Configuration Audit (FCA)

b) Physical Configuration Audit (PCA)

2.2 QUALITY ASSURANCE

The Contractor shall provide and maintain an ILS asset-specific quality assurance system as part
of the IDS quality assurance system.  It shall comply with all requirements set forth in section
2.2, including all subsections, of Attachment J-7, the Statement of Work for IDS Systems
Integration and Management.
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2.3 DATA MANAGEMENT

The Contractor shall ensure that all information for ILS Asset task and/or delivery orders resides
on the Integrated Product Data Environment (IPDE) required in Attachment J-7 as the data
repository for all information required by this SOO including design and engineering work,
logistics, production, management and other information which provides insight into the
development and management of ILS Assets and task and/or delivery orders.

2.4 ENVIRONMENTAL MANAGEMENT

The Contractor shall establish and implement an ILS asset specific environmental management
program as part of the IDS environmental management program.  It shall comply with all
requirements set forth in section 2.4, including all subsections, of Attachment J-7, the Statement
of Work for IDS Systems Integration and Management.

2.5 SYSTEMS ENGINEERING

The Contractor shall establish and implement an ILS asset-specific systems engineering program
as part of the IDS systems engineering program.  It shall comply with all requirements set forth
in section 2.5, including all subsections, of Attachment J-7, the Statement of Work for IDS
Systems Integration and Management.

2.6 ASSET INTRINSIC C4ISR

The Contractor shall develop and deliver ILS intrinsic C4ISR hardware and software in
accordance with the requirements of Attachment J-9, the Statement of Objectives for IDS
C4ISR, and the C4ISR Architecture required in section 2.6, including all subsections, of
Attachment J-7, the Statement of Work for IDS Systems Integration and Management.  Asset
Intrinsic C4ISR task descriptions shall be provided in a companion SOW(s) to be prepared and
provided by the Contractor as an attachment to any overarching Asset SOW developed from this
SOO.

2.7 LOGISTICS

The Logistics Requirements Matrix contained in Attachment J-20 lists requirements for system
and asset level logistics development, design, production, implementation and disposal by ILS
element.  In developing an Asset Statement of Work (SOW) from this SOO, the Contractor shall
tailor this matrix for the Asset by proposing additions, deletions and modifications consistent
with their Asset and IDS ISP, CONOP, IMS/IMP, Implementation Plan, and unique production
and support capabilities and processes.  The matrix shall identify the asset applicability of, and
proposed responsibility for, each requirement in each procurement phase in accordance with the
instructions provided in Attachment J-20.  The Contractor shall provide this tailored Logistics
Requirements Matrix as an attachment to the proposed asset SOW.  This attachment shall further
include the specific, detailed, and phase-appropriate logistics work task descriptions for all
Logistics Requirements Matrix requirements identified as either "Contractor" or "Joint"
responsibility in the procurement phase for which the SOW is being developed.



DTCG23-01-R-D00001

ILS-5

2.8 TEST AND EVALUATION

The Contractor shall establish and implement an ILS Asset-specific test and evaluation program
in accordance with all requirements set forth in section 2.8, including all subsections, of
Attachment J-7, the Statement of Work for Systems Integration and Management.

2.9 CONCEPT OF OPERATIONS

The Contractor shall develop and maintain an ILS Asset-specific concept of operations reflecting
realistic operational deployment of the ILS Asset.  The ILS Asset concept of operations shall be
consistent with the IDS concept of operations and shall comply with the requirements set forth in
section 2.9.3 of Attachment J-7, the Statement of Work for Systems Integration and
Management.

2.10 TASK AND /OR DELIVERY ORDER PLANNING AND DEVELOPMENT

Following the initial ILS asset delivery order, the Contractor shall comply with the requirements
of the Task and Delivery Order Planning and Development section 2.10, including all
subsections, of Attachment J-7, SOW for IDS Systems Integration and Management, to define
and plan C4ISR asset work for the subsequent procurement phase.

2.11 LOGISTICS INFORMATION TECHNOLOGY SYSTEMS

The Contractor shall develop and deliver ILS-intrinsic C4ISR hardware and software in
accordance with Attachment J-9, the SOO for IDS C4ISR, when providing system components
applicable to the ILS Asset C4ISR Architecture.

3 ASSET PHASED PROCUREMENT

The following sections describe the objectives for the phased progression of asset-related work
from concept and technology development through disposal.  The objectives and the associated
minimum requirements presented in each section, in addition to the General Requirements of
Section 2, form the basis for asset- and phase-specific task and/or delivery order SOW
development in accordance with the Task and/or Delivery Order Planning and Development
process described in Section 2.10. For all procurement phases appropriate to an asset, the
Contractor shall augment and expand upon these minimum requirements to define the complete
and detailed work effort required to achieve the stated objectives. Note that not all phases need
apply to all assets. For example, for near term retirement of a legacy asset only support and
disposal tasks may apply; if concept and technology demonstration was accomplished during
Phase I, it may not need to be repeated; if no Contractor support is proposed, operations and
support tasks may not apply.

3.1 CONCEPT AND TECHNOLOGY DEVELOPMENT

The objective of the ILS Asset Concept and Technology Development Phase is to define ILS
Asset performance requirements and validate that they can be achieved.
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The work in this phase includes but is not limited to: conducting studies and tests to establish
technical feasibility, demonstrating compliance with applicable performance specifications,
requirements and standards and validating that asset performance can be achieved.  These
functions are to be performed in conjunction with the ILS element requirements (e.g., supply
support, training, computer resources support, maintenance, personnel, support and test
equipment, etc.) as delineated in Attachment J-20.

3.2 SYSTEM DEVELOPMENT AND DEMONSTRATION

The objective of the ILS Asset Development and Demonstration Phase are to (1) complete the
detailed design efforts necessary to ensure the producibility, construction, manufacturing,
operations, maintenance and repair and (2) demonstrate system integration, interoperability and
utility for each ILS Asset.

The Contractor shall include a detailed technical design for each IDS Logistics asset that
provides all engineering, design, technical and support efforts necessary for the development of a
complete, accurate technical description of the IDS Logistics asset. This effort will produce the
descriptive documentation that meets the requirements of the asset specification and is adequate
for use in production/construction/manufacturing, and for operations, maintenance and repair.
These functions are to be performed in conjunction with the ILS element requirements (e.g.,
supply support, training, computer resources support, maintenance, personnel, support and test
equipment, etc.) as delineated in Attachment J-20.

3.3 PRODUCTION AND DEPLOYMENT

The objective of ILS Asset Production and Deployment Phase is to deliver an ILS Asset that
meets the readiness and operational support requirements delineated in the Asset Integrated
Support Plan.

The work in this phase includes but is not limited to: development, fabrication, modification,
testing, qualification and delivery of the Logistics asset to meet the requirements of the asset
Integrated Support Plan.  These functions are to be performed in conjunction with the ILS
element requirements (e.g., supply support, training, computer resources support, maintenance,
personnel, support and test equipment, etc.) as delineated in Attachment J-20.

3.4 OPERATIONS AND SUPPORT

The objective of the ILS Asset Operations and Support Phase is to assist in maintaining
reliability, availability, maintainability and operational capability of ILS Assets.

3.4.1 GENERAL

The Contractor shall perform all tasks identified in Section 2, General Requirements, in a manner
consistent with the objectives of this procurement phase.
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3.4.2 OPERATIONS AND SUPPORT

The Contractor shall execute all Contractor responsibilities in accordance with the approved ILS
Asset specific ISP, logistics requirements matrix and CONOPS.

3.5 DISPOSAL

The objective of the ILS Asset Disposal Phase is to demilitarize and dispose of ILS Assets in
accordance with all legal and regulatory requirements relating to safety, security and the
environment at the end of the ILS Asset’s useful service life. In addition to the tasks specified in
Section 2, the basic asset support requirements to be addressed in this phase include: material
phase-out, recycling and/or disposal.

3.5.1 DISPOSAL PLAN

The Contractor shall develop a Disposal Plan for the phase-out, decommissioning, remediation
or removal from service of any ILS Asset. This Plan shall be delivered no less that 18 months
prior to the disposal. The plan will include at a minimum, methodology, cost, environmental
issues and concerns, personnel impacts, equipment disposal, permits.

3.5.2 DISPOSAL

The Contractor shall provide all services, labor, tools, tooling, materials when applicable, and
equipment, except those listed as Government furnished, to properly decommission, transport,
dispose of, store, preserve, or reactivate the ILS asset in accordance with the approved Disposal
Plan, Implementation Plan and the ISP.  The Government reserves the right to unilaterally
exercise this requirement on a per asset basis.


